DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/22/09
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE PCC PATCHING, OPEN END, SOUTH, 2010
CALL ORDER 001 CONTRACT 1ID 30-066-01.01 COUNTIES SUSSEX
LETTING DATE 12/08/09 DISTRICT : M9
STATE/FEDERAL AID NO: 30-066-01 CONTRACT TIME 365 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 30-066-01
PCC PATCHING, OPEN END, SOUTH, 2010
SET-ASIDE
VENDOR RANKING Contract was awarded on 12/22/09 to vendor TALLEY BROTHERS, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 309,390.50 140.4461% 100.0000%
1 TALLEY BROTHERS, INC., PO BOX 5505, NEWARK, DE, 19714 S 220,291.20 100.0000% 71.2017%
2 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 258,421.00 117.3088% 83.5258%
3 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 276,969.47 125.7288% 89.5210%
4 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 S 287,956.00 130.7161% 93.0720%
5 EASTERN HIGHWAY SPECIALIST, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801 S 298,080.50 135.3120% 96.3444%
6 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 S 353,272.70 160.3662% 114.1834%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | TALLEY BROTHERS INC | MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e .
SECTION 0001 Category 0001
| | |
0010 302007 10.000 cCY | 90.00000 900.00] 26.47000 264.70| 50.00000 500.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 401665 5.000 TON | 700.00000 3500.00| 76.00000 380.00| 230.00000 1150.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0030 406001 100.000 SYIN | 50.00000 5000.00| 3.25000 325.00| 15.00000 1500.00
HOT-MIX PATCHING | | |
0040 503001 600.000 SY | 190.00000 114000.00]| 148.00000 88800.00] 158.00000 94800.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0050 503002 200.000 SY | 160.00000 32000.00| 110.00000 22000.00 | 164.00000 32800.00
PATCHING P.C.C. PAVEMENT GREATER THAN | | |
15' TO 100', TYPE B | | |
0060 503006 400.000 EACH | 23.00000 9200.00] 13.50000 5400.00| 25.00000 10000.00
DOWEL BARS | | |
0070 503501 2000.000 LF | 6.00000 12000.00] 2.60000 5200.00] 4.65000 9300.00
CRACK AND JOINT SEALING LESS THAN 3/4" | | |
WIDE | | |
0080 503503 200.000 SYIN | 5.65000 1130.00] 5.65000 1130.00] 5.65000 1130.00
| | |

PATCHING CONCRETE
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PERMANENT PAVEMENT STRIPING, EPOXY
BLACK 6"

CALL ORDER 001 CONTRACT ID 30-066-01.01 COUNTIES SUSSEX
LETTING DATE 12/08/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | TALLEY BROTHERS INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0090 503536 425.000 sSY | 10.00000 4250.00] 0.75000 318.75]| 3.50000 1487.50
P.C.C. PATCHING SURCHARGE, ZONE 13 | | |
0100 503537 425.000 sSY | 10.00000 4250.00] 0.85000 361.25| 3.50000 1487.50
P.C.C. PATCHING SURCHARGE, ZONE 14 | | |
0110 710001 2.000 EACH | 750.00000 1500.00] 600.00000 1200.00] 650.00000 1300.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0120 710002 2.000 EACH | 750.00000 1500.00] 450.00000 900.00] 410.00000 820.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0130 742502 1000.000 HOUR | 32.97000 32970.00] 32.97000 32970.00] 32.97000 32970.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0140 742516 50.000 HOUR | 47.81000 2390.50] 47.81000 2390.50] 47.81000 2390.50
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0150 743003 20.000 EADY | 45.00000 900.00] 20.00000 400.00] 25.00000 500.00
ARROWPANELS, TYPE C | | |
0160 743525 500.000 EADY | 4.00000 2000.00] 2.05000 1025.00] 2.50000 1250.00
TEMPORARY WARNING SIGNS | | |
0170 743537 50.000 EADY | 150.00000 7500.00 135.00000 6750.00] 115.00000 5750.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0180 746774 320.000 LF | 15.00000 4800.00] 9.75000 3120.00] 11.00000 3520.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0190 748015 32.000 SF | 75.00000 2400.00] 5.50000 176.00] 46.50000 1488.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0200 748019 100.000 LF | 12.00000 1200.00] 7.25000 725.00] 10.00000 1000.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0210 748502 30.000 EACH | 85.00000 2550.00] 31.00000 930.00] 81.50000 2445.00
RAISED/RECESSED PAVEMENT MARKER | | |
0220 748506 750.000 LF | 3.00000 2250.00] 4.95000 3712.50] 3.50000 2625.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0230 748519 750.000 LF | 3.00000 2250.00] 11.50000 8625.00] 6.00000 4500.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 4" | | |
0240 748536 600.000 LF | 3.00000 1800.00] 4.95000 2970.00] 6.00000 3600.00
| | |
| | |

RESIN PAINT,
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CALL ORDER : 001 CONTRACT ID 30-066-01.01 COUNTIES : SUSSEX
LETTING DATE : 12/08/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | TALLEY BROTHERS INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0250 750000 2.000 EACH | 200.00000 400.00] 115.00000 230.00| 210.00000 420.00
ADJUST WATER VALVE BOXES | | |
0260 762001 350.000 LF | 5.00000 1750.00] 1.25000 437.50] 2.75000 962.50
SAW CUTTING, HOT MIX | | |
0270 762002 3000.000 LF | 8.00000 24000.00] 3.85000 11550.00| 6.40000 19200.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0280 763000 LUMP | 15000.00000 15000.00| 7500.00000 7500.00 9525.00000 9525.00
INITIAL EXPENSE | | |
0290 763556 2.000 EACH | 4000.00000 8000.00| 2500.00000 5000.00] 2500.00000 5000.00
ROAD LOCATION MOBILIZATION, ZONE 13 | | |
0300 763557 2.000 EACH | 4000.00000 8000.00| 2750.00000 5500.00] 2500.00000 5000.00
ROAD LOCATION MOBILIZATION, ZONE 14 | | |
SECTION TOTALS | $ 309,390.50] $ 220,291.20| $ 258,421.00
—————————————————————————————————————————— e A
CONTRACT TOTALS | $ 309,390.50] $ 220,291.20| $ 258,421.00

DBE GOALS




TEMPORARY WARNING SIGNS

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/22/09
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PCC PATCHING, OPEN END, SOUTH, 2010
CALL ORDER : 001 CONTRACT ID : 30-066-01.01 COUNTIES : SUSSEX
LETTING DATE : 12/08/09 DISTRICT : M9
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |JJID INC |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 302007 10.000 CY | 85.00000 850.00| 81.00000 810.00] 65.00000 650.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 401665 5.000 TON | 200.00000 1000.00| 1210.00000 6050.00 | 500.00000 2500.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0030 406001 100.000 SYIN | 0.50000 50.00] 56.00000 5600.00 | 20.00000 2000.00
HOT-MIX PATCHING | | |
0040 503001 600.000 SY | 169.00000 101400.00] 165.00000 99000.00 | 180.00000 108000.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0050 503002 200.000 SY | 165.00000 33000.00| 132.00000 26400.00| 160.00000 32000.00
PATCHING P.C.C. PAVEMENT GREATER THAN | | |
15" TO 100', TYPE B | | |
0060 503006 400.000 EACH | 24.12000 9648.00 | 19.00000 7600.00 | 16.00000 6400.00
DOWEL BARS | | |
0070 503501 2000.000 LF | 4.56000 9120.00| 4.15000 8300.00] 4.50000 9000.00
CRACK AND JOINT SEALING LESS THAN 3/4" | |
WIDE | | |
0080 503503 200.000 SYIN | 5.65000 1130.00]| 5.65000 1130.00]| 5.65000 1130.00
PATCHING CONCRETE | | |
0090 503536 425.000 SY | 20.30000 8627.50| 16.75000 7118.75| 16.00000 6800.00
P.C.C. PATCHING SURCHARGE, ZONE 13 | | |
0100 503537 425.000 SY | 16.00000 6800.00 | 16.75000 7118.75| 16.00000 6800.00
P.C.C. PATCHING SURCHARGE, ZONE 14 | | |
0110 710001 2.000 EACH | 1050.00000 2100.00 | 525.00000 1050.00| 1000.00000 2000.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0120 710002 2.000 EACH | 950.00000 1900.00| 515.00000 1030.00| 1000.00000 2000.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0130 742502 1000.000 HOUR | 32.97000 32970.00| 32.97000 32970.00| 32.97000 32970.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0140 742516 50.000 HOUR | 47.81000 2390.50| 47.81000 2390.50| 47.81000 2390.50
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0150 743003 20.000 EADY | 55.00000 1100.00| 25.00000 500.00 | 40.00000 800.00
ARROWPANELS, TYPE C | | |
0160 743525 500.000 EADY | 4.00000 2000.00 | 3.30000 1650.00| 8.00000 4000.00
| | |
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FINAL
CONTRACT TITLE : PCC PATCHING, OPEN END, SOUTH, 2010
CALL ORDER : 001 CONTRACT ID : 30-066-01.01 COUNTIES : SUSSEX
LETTING DATE : 12/08/09 DISTRICT : M9
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |JJID INC |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0170 743537 50.000 EADY | 128.35000 6417.50] 36.00000 1800.00] 125.00000 6250.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0180 746774 320.000 LF | 9.25000 2960.00] 10.20000 3264.00] 11.00000 3520.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0190 748015 32.000 SF | 10.00000 320.00| 22.00000 704.00| 50.00000 1600.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0200 748019 100.000 LF | 3.00000 300.00| 11.00000 1100.00] 8.00000 800.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0210 748502 30.000 EACH | 100.00000 3000.00] 105.00000 3150.00] 34.00000 1020.00
RAISED/RECESSED PAVEMENT MARKER | | |
0220 748506 750.000 LF | 7.25000 5437.50] 3.30000 2475.00] 4.00000 3000.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0230 748519 750.000 LF | 5.00000 3750.00] 3.30000 2475.00] 6.00000 4500.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 4" | | |
0240 748536 600.000 LF | 7.25000 4350.00] 3.30000 1980.00| 6.00000 3600.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK 6" | | |
0250 750000 2.000 EACH | 350.00000 700.00| 110.00000 220.00| 300.00000 600.00
ADJUST WATER VALVE BOXES | | |
0260 762001 350.000 LF | 2.00000 700.00| 2.20000 770.00| 5.00000 1750.00
SAW CUTTING, HOT MIX | | |
0270 762002 3000.000 LF | 7.00000 21000.00] 6.60000 19800.00 | 6.00000 18000.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0280 763000 LUMP | 13848.47000 13848.47| 5400.00000 5400.00] 14000.00000 14000.00
INITIAL EXPENSE | | |
0290 763556 2.000 EACH | 25.00000 50.00| 9025.00000 18050.00 | 5000.00000 10000.00
ROAD LOCATION MOBILIZATION, ZONE 13 | | |
0300 763557 2.000 EACH | 25.00000 50.00| 9025.00000 18050.00 | 5000.00000 10000.00
ROAD LOCATION MOBILIZATION, ZONE 14 | | |
SECTION TOTALS | $ 276,969.47| $ 287,956.00| $ 298,080.50
—————————————————————————————————————————— s e
CONTRACT TOTALS | $ 276,969.47| $ 287,956.00| $ 298,080.50

DBE GOALS | % | % | %




TEMPORARY WARNING SIGNS

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/22/09
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE PCC PATCHING, OPEN END, SOUTH, 2010
CALL ORDER 001 CONTRACT ID 30-066-01.01 COUNTIES SUSSEX
LETTING DATE 12/08/09 DISTRICT M9
SET-ASIDE
I ( 6 ) I ( ) I ( )
| GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| | |
0010 302007 10.000 CY | 85.00000 850.00] |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 401665 5.000 TON | 200.00000 1000.00| |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0030 406001 100.000 SYIN | 12.42000 1242.00| |
HOT-MIX PATCHING | | |
0040 503001 600.000 SY | 233.00000 139800.00| |
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0050 503002 200.000 SY | 209.00000 41800.00 | |
PATCHING P.C.C. PAVEMENT GREATER THAN | | |
15" TO 100', TYPE B | | |
0060 503006 400.000 EACH | 25.20000 10080.00| |
DOWEL BARS | | |
0070 503501 2000.000 LF | 5.30000 10600.00| |
CRACK AND JOINT SEALING LESS THAN 3/4" | |
WIDE | | |
0080 503503 200.000 SYIN | 5.65000 1130.00]| |
PATCHING CONCRETE | | |
0090 503536 425.000 SY | 3.25000 1381.25| |
P.C.C. PATCHING SURCHARGE, ZONE 13 | | |
0100 503537 425.000 SY | 3.25000 1381.25] |
P.C.C. PATCHING SURCHARGE, ZONE 14 | | |
0110 710001 2.000 EACH | 1010.00000 2020.00 | |
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0120 710002 2.000 EACH | 940.00000 1880.00 | |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0130 742502 1000.000 HOUR | 32.97000 32970.00| |
FLAGGER, SUSSEX COUNTY, STATE | | |
0140 742516 50.000 HOUR | 47.81000 2390.50| |
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0150 743003 20.000 EADY | 18.70000 374.00| |
ARROWPANELS, TYPE C | | |
0160 743525 500.000 EADY | 9.94000 4970.00 | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/22/09
PAGE 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE PCC PATCHING, OPEN END, SOUTH, 2010
CALL ORDER 001 CONTRACT ID 30-066-01.01 COUNTIES SUSSEX
LETTING DATE 12/08/09 DISTRICT M9
SET-ASIDE
I ( 6 ) I ( ) I ( )
| GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0170 743537 50.000 EADY | 176.00000 8800.00] |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0180 746774 320.000 LF | 11.60000 3712.00] |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0190 748015 32.000 SF | 54.60000 1747.20] |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0200 748019 100.000 LF | 18.10000 1810.00] |
TEMPORARY MARKINGS, PAINT, 4" | | |
0210 748502 30.000 EACH | 125.00000 3750.00] |
RAISED/RECESSED PAVEMENT MARKER | | |
0220 748506 750.000 LF | 5.34000 4005.00] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0230 748519 750.000 LF | 6.68000 5010.00] |
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 4" | | |
0240 748536 600.000 LF | 8.60000 5160.00] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK 6" | | |
0250 750000 2.000 EACH | 258.00000 516.00| |
ADJUST WATER VALVE BOXES | | |
0260 762001 350.000 LF | 6.05000 2117.50] |
SAW CUTTING, HOT MIX | | |
0270 762002 3000.000 LF | 7.98000 23940.00] |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0280 763000 LUMP | 29900.00000 29900.00] |
INITIAL EXPENSE | | |
0290 763556 2.000 EACH | 2234.00000 4468.00| |
ROAD LOCATION MOBILIZATION, ZONE 13 | | |
0300 763557 2.000 EACH | 2234.00000 4468.00| |
ROAD LOCATION MOBILIZATION, ZONE 14 | | |
SECTION TOTALS | $ 353,272.70] $ | $
—————————————————————————————————————————— s e
CONTRACT TOTALS | $ 353,272.70] $ 0.00] $

DBE GOALS

o°




